
MARCH 2002 ENGINEERING AND RELATED SERVICES SOLICITATION                                             SOLICITATION CONCLUDED:  MARCH 13, 2002

A = Estimated Consultant Contract cost < $100,000 **Open to all Consultants
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000 RFP Due: MARCH 15, 2002
C = Local Unit of Government Selects Consultant
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT  2 
D2  1A 1000-29-29 N/A 15-Apr-02 1-Jul-02 30-Jun-04 No No E. Gearing 262.548.5654
D2  1B 1000-27-21 N/A 15-Apr-01 1-Jul-02 30-Jun-04 No No E. Gearing 262.548.5654

DISTRICT  3
D3  1B 1517-07-00 $125-$150 million 1-Apr-02 1-May-02 Spring 2004 Yes No Bill Bertrand 920.492.5708

DISTRICT 4
D4  1B 1010-01-07 1,000,000$             Mar-02 May-02 Apr-02 Yes No Roland Hawk 715.421.7361

DISTRICT  6
D6  1A 7220-00-03 1,200,000 1-Apr-02 1-May-02 1-Jan-04 No No Steve Abing 715. 836.2853
D6  2A 1050-07-01 N/A 1-Apr-02 1-May-02 1-Apr-03 No No Rick Shermo 715. 836.2399
D6  3A 7650-01-31 1,700,000 1-Apr-02 1-May-02 1-Jan-04 No No Wndy Maves 715. 836.3902
D6  1B 9225-05-01 1,800,000 1-Apr-02 1-May-02 1-Jan-04 Yes No Anna Varney 715. 836.2078
D6  2B 7590-03-00 3,293,000 1-Apr-02 1-May-02 1-Feb-04 Yes No Rick Shermo 715. 836.2399
D6  3B 1559-08-03 N/A 1-Apr-02 1-May-02 N/A No No Tim Pawelski 715. 836.2816
D6  4B 1009-60-03 N/A 1-Apr-02 1-May-02 1-Dec-05 No No Paul Conlin 715. 833.5364

DISTRICT 8
D8  1C 8421-04-00 142,000$                01-May-02 01-Jul-02 01-Oct-03 No Yes Richard Brand 715.532.2633
D8  2C 8429-09-00 150,000$                01-May-02 01-Jul-02 01-Oct-03 No Yes Richard Brand 715.532.2633
D8  3C 8787-10-00 133,000$                01-May-02 01-Jul-02 01-Oct-03 No Yes Richard Brand 715.532.2633

BUREAU OF HIGHWAY DEVELOPMENT
BHD  1B 0656-24-00** N/A 01-Apr-02 20-May-02 01-Oct-02 No No Paul J. Hartzheim 608.267.2462

DISTRICTS 1- 8
CONTRACT 

START DATE
CONTRACT END 

DATE
Full Service Design Master Contracts                                     Spring 2002 01-Jul-02 30-Jun-04 No No N/A N/A
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1A 
Project ID:  1000-29-29
 
Administration of the Real Estate Master Contract below 
 
For more information, contact Ellen Gearing at 262.548.5654. 
 
 
D2  1B 
Project ID:  1000-27-21 
Master Contract  
Real Estate Services  $250,000 
Expires June 30, 2004 
District 2 
 
Scope:  Expert technical guidance and assistance in acquisition, appraisal and relocation; oversight 
and direction to locals in conformance with Federal and State policies governing funding 
reimbursement; accountability in legal aspects of record documentation; counsel to locals for public 
information meetings/hearings.  For more information, contact Ellen Gearing at 262.548.5654. 
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TRANSPORTATION DISTRICT 3 
 
Scope of Service Narratives: 
 
D3  1B 
Project ID: 1517-07-00 
 
A major project has been proposed for study that involves the expansion of USH 10/STH 441 from 4 
to 6 lanes between USH 41 and USH 10 (Oneida Street) in Winnebago County.  The total project 
length is roughly 4.9 miles.  The project involves the upgrading of the USH 10/USH 41/STH 441 
interchange to a free-flow interchange, the construction of an additional three-lane bridge across 
Little Lake Butte Des Morts, and some corresponding interchange construction at the USH 10/STH 
441/CTH P interchange just east of Little Lake Butte Des Morts.  The remaining interchanges along 
USH 10/STH 441 at CTH AP (Midway Road), STH 47 (Appleton Street), and USH 10 (Oneida Street) 
will also be evaluated as part of this project. 
 
District 3 needs to complete the environmental analysis/documentation and accompanying 
preliminary design by the spring of 2004 in order to present this candidate major project to the TPC 
for potential enumeration.  The scope of services under this design contract only involves the 
required preliminary design work for this project.  A separate solicitation was already made for the 
environmental analysis. 
 
For more information, contact Bill Bertrand at 920.492.5708 
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1B 
Project ID: 1010-01-07  Construction ID: 1010-01-77 
 
Bridge Replacement 
IH 39 
Madison – Lake Delton Road 
Cottage Grove Road (CTH BB Overpass) 
Dane County 
 
Project Completion Date:  01 April 2005 
Project LET Date:   08 November 2005 
Contract Completion Date:  31 January 2006 
Preliminary Draft Completion 01 July 2003 
 
Construction Estimate:  $1,000,000 
 
 
Scope of Work:  Provide WisDOT District 4 the bridge plans, special provisions, and estimates for 
the replacement of structure B-13-112.  Interested firms are required to supply qualified Real Estate 
staff or sub-consultant to acquire necessary Right of Way. 
 
The proposed improvement is to construct a 4-lane structure with bicycle and pedestrian 
accommodations. 
 
Final plans are to be submitted to WisDOT District 4 by April 1, 2005.  A 30 percent plan review and 
70 percent plan review will be scheduled according to invoice billing.  A preliminary draft must be 
ready for review by July 1, 2003, and contract completion scheduled for January 31, 2006. 
 
WisDOT will provide Aerial mapping (for DTM and Ortho) in late May 2002.  An Environmental 
Report is required and possibly air quality modeling. 
 
This project is located in Transportation District One, but is transferred to Transportation District Four. 
 All work associated with this scope shall be coordinated through the WisDOT, DTD4 office in 
Wisconsin Rapids.  Other WisDOT Divisions and the Federal Highway Administration may require 
periodic review of various submittals.  The WisDOT, DTD4 office, will coordinate reviews. 
 
For more information, contact: 
Roland Hawk at 715. 421.7361 
WisDOT, DTD4, PDS - Design Unit - Project Manager 
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TRANSPORTATION DISTRICT 6 
 
Scope of Service Narratives: 
 
D6  1A 
Project ID: 7220-00-03 
STH 25 
Durand – Menomonie Road 
South County Line – Red Cedar River 
Dunn County 
 
 

 
Design ID: 7220-00-03 Related Const. ID(s): 7220-00-73 
 
I. Highway No. or Local Road Name: STH 25 
 Title: Durand – Menomonie Road 
 County: Dunn Municipality:  Length: 6.64 miles 
 Functional Class: Principal Arterial Current ADT: 1730 (1992) 
 LOCATION: South County Line – Red Cedar River 
  
II. Conditions: 
 A. Roadway: 
 Pavement: Type: AC Width: 24 Year: 1983 
 Shoulder: Type: Gravel Width: 5 
 Accident Rate: 289 Years: 1996 
 Substandard Alignment: Horizontal: Yes  No  N/A  
   Vertical: Yes  No  N/A  

  PSI: 2.72  (1996) PDI: 26 (1995) 
    
     
   
 
 JUSTIFICATION: The existing pavement is cracked and deteriorating. The pavement is generally in poor 

condition. 
 
III. PROPOSED IMPROVEMENT: Preliminary and Final Design for Mill and resurface of the existing 

pavement.  
 
 A. Environmental Documentation Type: III - Programatic 
 B. Improvement Type: PVRPL PMSID: 98-060-020-325 
 C. Cost: 1,200,000 Program Year: 2005 Program: 3335 
 D. Local Participation: none Access Control: Tier I  Tier II  Exist.  N/A  
 E. Right of Way Acquisition: None  Minor  Yes  
 F. National Highway System: Yes  No  If Yes, FHWA Oversight:  Exempt  Oversight  
 
For more information, contact Steve Abing  715.836.2853. 
 

CONCEPT DEFINITION REPORT 
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D6  2A 
Project ID: 1050-07-01 
STH 29 
Chippewa Falls – Cadott Road 
Seymour Cray Boulevard – CTH J 
Chippewa County 
 
 
Project description – Previous rehabilitation has included full depth joint repair and this section of the 
roadway is continuing to deteriorate. Vertical clearance under structures is substandard. The project 
has been started by the District and has been completed up to Post DSR design. 
 
 
Scope of Services – Consultant will provide final design and PS& E package to the District by April 1 
2003. 
 
For more information contact Rick Shermo at 715.836.2399. 
 
 
D6  3A 
Project ID: 7650-01-31 
STH 29/STH 35 
Prescott to River Falls Road 
USH 10 – Cemetery Road 
Pierce County 
 
Scope of Services:  This project will include the preliminary and final design for a rehabilitation 
project.  The project will consist of diamond grinding the existing PCC pavement.  Where existing 
asphaltic overlays have been placed the overlays will be removed, existing PCC pavement rubblized 
and an asphaltic layer placed.  Several culverts have been identified as needing replacement as well 
as sign replacement.  
 
The scope includes preparation of design study report, survey work, public involvement, traffic control 
plans, erosion control and all PS&E documents. 
 
All plans sheets shall be stamped. 
 
Estimated Construction Costs: $1,700,000 
 
Project Schedule: 
 
Final plans complete with all central office approval – January 4, 2004 
 
For more information, contact Wendy Maves at 715.836.3902. 
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D6  1B 
Project ID: 9225-05-01 
STH 102 
Rib Lake – Spirit Lake Road 
CTH D – North County Line 
Taylor County 
 
 

 
Design ID: 9225-05-01 Related Const. ID(s): 9225-05-70 
 
I. Highway No. or Local Road Name: STH 102 
 Title: Rib Lake – Spirit Lake Road 
 County: Tayor Municipality:  Length: 7.42 miles 
 Functional Class: Major Collector Current ADT: 740  (1996) 
 LOCATION: CTH D – North County Line 
  
II. Conditions: 
 A. Roadway: 
 Pavement: Type: BPM 

PDI: 31 (1996) 
Width: 22 

PSI: 2.47 (1997) 
Year

: 
1983 

 Shoulder: Type: Gravel Width: 5 
 Accident Rate: 294 Years: 1996 
 Substandard Alignment: Horizontal: Yes  No  N/A  
   Vertical: Yes  No  N/A  
 B. Structure:  
 Bridge: Number: B-60-0061 
 Type: Assumptions Year: 1989 
 Roadway Width: 32            SR 97.9        RS  92.6 
 
 JUSTIFICATION: Pavement has exceeded its service life. 
 
III. PROPOSED IMPROVEMENT: Replace existing pavement, Replace box culvert (c-60-1) in Rib Lake and 

upgrade the CTH C intersection to a type B2 (eastside) & type C 
(Westside). This project will require an Exception to Standards for the 
substandard 0.5 mile at Spirit Lake. This project will also need a structure 
survey report. Preliminary and Final Design.  

 
 A. Environmental Documentation Type: 2-pER 
 B. Improvement Type: PVRPL PMSID: 02-060-020-255 
 C. Cost: 1,796,000 Program Year: 2004 Program: 3335 
 D. Local Participation: none Access Control: Tier I  Tier II  Exist.  N/A  
 E. Right of Way Acquisition: None  Minor  Yes  
 F. National Highway System: Yes  No  If Yes, FHWA Oversight:  Exempt  Oversight  
 
For more information, contact Anna Varney at 715.836.2078. 

CONCEPT DEFINITION REPORT 
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D6  2B 
Project ID: 7590-03-00 
STH 93 
Eleva – Eau Claire Road 
South County Line – Cedar Road 
Eau Claire County 
 
 

 
Design ID: 7590-03-00 Related Const. ID(s): 7590-03-70 
 
I. Highway No. or Local Road Name: STH 93 
 Title: Eleva – Eau Claire Road 
 County: Eau Claire Municipality:  Length: 8.4 miles 
 Functional Class: Principal Arterial Current ADT: 3800 (1998) 
 LOCATION: South County Line – Cedar Road 
  
II. Conditions: 
 A. Roadway: 
 Pavement: Type: BPM 

PDI: 35 (1996) 
Width: 30 

PSI: 4.11 (1997) 
Year

: 
1991 

 Shoulder: Type: 3 paved Width: 6 
 Accident Rate: 202 Years: 1996 
 Substandard Alignment: Horizontal: Yes  No  N/A  
   Vertical: Yes  No  N/A  
 B. Structure:  
 Bridge: Number: B-18-0942 
 Type: Assumptions Year: 1989 
 Roadway Width: 26          SR 71.2        RS  79.8 
 
 JUSTIFICATION: The existing roadway, classified as Rural Principal Arterial, was last paved in 1991. The 

present pavement is experiencing some rutting and cracking and will exceed its service 
life by the scheduled construction year. 

 
III. PROPOSED IMPROVEMENT: This project is scheduled for a resurface type improvement. This 

improvement will consist of the following: Resurface existing pavement, 
Crushed Agg. Base Course, adjust/replace beam guard and upgrade 
anchorages for steel plate beam guard, asphaltic curb, concrete curb & 
gutter, rehabilitate culvert pipes & end walls, and pavement marking. The 
existing intersection will be matched. The consultant will be expected to 
perform all preliminary and final design. Final PSE will be due to District by 
February 2004. 

 
 A. Environmental Documentation Type: 2-pER 
 B. Improvement Type: RESUR PMSID: 02-060-020-209 
 C. Cost: 3,293,000 Program Year: 2008 Program: 3331 
 D. Local Participation: none Access Control: Tier I  Tier II  Exist.  N/A  
 E. Right of Way Acquisition: None  Minor  Yes  
 F. National Highway System: Yes  No  If Yes, FHWA Oversight:  Exempt  Oversight  
 
For more information, contact Rick Shermo at 715.836.2399. 

CONCEPT DEFINITION REPORT 



             MARCH 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION  
 

 

FY2002 MARCH SOLICITATION   Page  9  of  15

 
D6  3B 
Project ID: 1559-08-03 
Houlton – New Richmond Road 
20th St. – 145th St. 
STH 35/64 
St. Croix County 
 
 
Scope of Services- Utility Coordination which will include maintaining TRANS 220 log, draft and 
record releases of rights (conveyance/quitclaim/THE), Identify potential utility conflicts, send form DT 
1078 Project plan transmittal with plans and related exhibits, provide any revised plan sheets, hold a 
post DT1078 utility coordination meeting, review utility work plans and estimates, approve work 
plans, write all contract special provisions based on work plans provided by utilities, prepare utility 
status report,  send final plans and special provisions to each utility, Hold a pre-relocation utility 
coordination meeting, follow up on relocations prior to pre-construction meeting, attend pre-
construction meeting. Process final utility invoices for payment for all compensable parcels. 
 
 
For more information, contact Tim Pawelski at 715.836.2816 
 
 
D6  4B 
Project ID: 1009-60-03 
Houlton – New Richmond Road 
STH 35/64 
St. Croix County 
 
 
Scope of Services - Preliminary and final design for 2 wetland mitigation sites on the project. Each 
site will have a separate set of construction documents. Plans ready dates will be 1/1/2004 and 
11/1/2005 respectively. Design services will include a wetland restoration site, bridge removal and 
restoration, prairie planting along slopes with native grasses and possibly some landscaping.  
Extensive coordination with DNR and District staff will be expected. 
 
 
For more information, contact Paul Conlin at 715.833.5364. 
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TRANSPORTATION DISTRICT 8 
 
D8  1C 
Project ID: 8421-04-00 
 

CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99   
WisDOT Project ID Number 
8421-04-71 

Form Preparation Date 

October 15, 2001  
Highway or Local Road Name 

Fire Lane Road 
Hwy No/Letter 

Local 
County 

Rusk  
Length 
32.7 feet 

Project Limits/Title 

Devils Creek Bridge 
Functional Class 
Local Road  

Current ADT 
<100  

Project Description/Location (Sec-Twn-Range) 
Town of Atlanta 
Sec. 17 T35N R8W  

Is Roadway on the National Highway System (NHS)? 

� YES      X NO 

Roadway Condition 
Pavement: 
N/A 

Type 

Gravel  
Width 

20 feet  
Year 

  
 Pavement  Serviceability Index 

(PSI) 

N/A  

Pavement Distress Index (PSI) 

N/A  
International Roughness Index 
(IRI) 

 N/A 
Shoulder: Type 

  
Width  
  

Year 
 

Substandard 
Alignment: 

Horizontal 

� YES     � NO 

Vertical 

� YES     � NO 

Accident Rate 

  
Structure Condition 
Bridge  Number  Type  Year Constructed 

 Existing: P-54-0903 Single span steel deck 
girder 

1940 

 Proposed: B-54-106   

 Clear Roadway Width 

16.0 feet 
Sufficiency Rating (SR) 

41.2 
Rate Score (RS) 

66.0 
Justification for Project—Describe Why Project Is Needed 

 

The existing bridge is substandard and structurally deficient.   
Proposed Improvement—Describe Scope of Work 

 

 Replace the existing structure with new structure on same alignment.  
T H I S  P R O J E C T  I S  /  I S  N O T  L O C A T E D  I N  A  F L O O D  H A Z A R D  A R E A  
 
Environmental Document 
Type 

III pER  

Improvement Type 

Bridge Replacement  
Cost 

 
Program Year 

2004  

Local Approving Authority 

Rusk County  
Local Participation 

20%  
Date Approved 

July 27, 2001  
Access Control 

None  
Information Below to Be Completed by the WisDOT District Office 

Design ID  

8421-04-00  
Related ID’s 

  
PMSID 

  
Program 

2053  
Project Supervisor 
Richard Washkuhn, 715.392.7971  
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D8  2C 
Project ID: 8429-09-00 
 

CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99 

   
WisDOT Project ID Number 
8429-09-71 

Form Preparation Date 

February 12, 2002  
Highway or Local Road Name 

Oak Grove Road 
Hwy No/Letter 

Local 
County 

Rusk  
Length 
46.2 feet 

Project Limits/Title 

Deer Tail Creek Bridge 
Functional Class 
Local Road  

Current ADT 
N/A  

Project Description/Location (Sec-Twn-Range) 
Town of Grow 
Sec. 8,9 T34N R5W  

Is Roadway on the National Highway System (NHS)? 

� YES      �NO 

Roadway Condition 
Pavement: 
N/A 

Type 

  
Width 
 

Year 

  
 Pavement  Serviceability Index 

(PSI) 
 

Pavement Distress Index (PSI) 
 

International Roughness Index 
(IRI) 

  
Shoulder: Type 

  
Width  
  

Year 
 

Substandard 
Alignment: 

Horizontal 

� YES     � NO 

Vertical 

� YES     � NO 

Accident Rate 

  
Structure Condition 

Bridge: 

  
Number 

  
Type 

  
Year Constructed 
 

 Existing: P-54-0105 Single span steel low 
truss 

1912 

 Proposed: B-54-108   

 Clear Roadway Width 

15.7 feet 
Sufficiency Rating (SR) 

23.3 (1993) 
Rate Score (RS) 

17.5 
Justification for Project—Describe Why Project Is Needed 

 
The existing bridge is structurally deficient and functionally obsolete.  The bridge is 
currently closed to traffic. 

Proposed Improvement—Describe Scope of Work 
 

 Replace the existing structure with new structure on same alignment.  
T H I S  P R O J E C T  I S  /  I S  N O T  L O C A T E D  I N  A  F L O O D  H A Z A R D  A R E A  
 
Environmental Document 
Type 

III pER  

Improvement Type 

Bridge Replacement  
Cost 

 
Program Year 

2004  

Local Approving Authority 

Rusk County  
Local Participation 

20%  
Date Approved 

July 27, 2001  
Access Control 

None  
Information Below to Be Completed by the WisDOT District Office 

Design ID  

8429-09-00 
Related ID’s 

  
PMSID 

  
Program 

2053  
Project Supervisor 
Richard Washkuhn, 715.392.7971  
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D8  3C 
Project ID: 8787-10-00 
 

CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99 
WisDOT Project ID Number 

8787-10-71  
Form Preparation Date 

October 15, 2001  
Highway or Local Road Name 

CTH H  
Hwy No/Letter 
H  

County 

Rusk  
Length 
24.0 feet 

Project Limits/Title 
Clear Creek Bridge  

Functional Class 
Minor Collector  

Current ADT 
190 (1998)  

Project Description/Location (Sec-Twn-Range) 
Town of Murry 
Sec. 21,28 T36N R7W  

Is Roadway on the National Highway System (NHS)? 

� YES      X NO 

Roadway Condition 
Pavement: 
 

Type 

Asphaltic  
Width 

22 feet  
Year 

  
 Pavement  Serviceability Index 

(PSI) 
 

Pavement Distress Index (PSI) 
 

International Roughness Index 
(IRI) 

  
Shoulder: Type 

Gravel  
Width  

 3 feet 
Year 
 

Substandard 
Alignment: 

Horizontal 

� YES     � NO 

Vertical 

� YES     � NO 

Accident Rate 

  
Structure Condition 
Bridge: 

  
Number 

  
Type 

  
Year Constructed 
 

 Existing: P-54-0050 Single span steel deck 
girder 

1940 

 Proposed: B-54-105   

 Clear Roadway Width 

24.6 feet 
Sufficiency Rating (SR) 

42.9  
Rate Score (RS) 

56.5 
Justification for Project—Describe Why Project Is Needed 

 
The existing bridge is substandard and structurally deficient. 
  

Proposed Improvement—Describe Scope of Work 
 

Replace the existing structure with new structure on same alignment. 
T H I S  P R O J E C T  I S  /  I S  N O T  L O C A T E D  I N  A  F L O O D  H A Z A R D  A R E A  
 
Environmental Document 
Type 

III pER  

Improvement Type 

Bridge Replacement  
Cost 

 
Program Year 

2004  

Local Approving Authority 

Rusk County  
Local Participation 

20%  
Date Approved 

July 27, 2001  
Access Control 

None  
Information Below to Be Completed by the WisDOT District Office 

Design ID  

8787-10-00  
Related ID’s 

  
PMSID 

  
Program 

2053  
Project Supervisor 
Richard Washkuhn, 715.392.7971  
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BUREAUOF HIGHWAY DEVELOPMENT (BHD) 
 

Open to all consultants 
RFP due March 15, 2002 

 
Scope of Service Narratives: 
 
BHD  1B 
Project ID: 0656-24-00 
 
Description of Project: 
Consultant services are needed to perform geodetic leveling to National Geodetic Survey’s (NGS) Second 
Order, Class I standards and specifications on marks in the Wisconsin Height Modernization Program (WI-
HMP).  Height Modernization is a series of survey activities designed to advance and promote the 
determination of elevations by GPS surveying, rather than by differential (conventional) leveling. 
 
The Height Modernization program is divided into phases to adequately satisfy our objectives.  Each Phase 
consists of a series of level lines through the project area with monuments established at intervals averaging 
2.0 km.   Monuments established along these level lines will have Second Order, Class I elevation and may or 
may not have a horizontal position.  In addition, proliferated throughout the project area are monuments 
established at an evenly spaced 6- to 8-km interval.  These monuments will have a horizontal position 
accurate to 2-cm and a conventionally leveled or GPS-derived elevation.  These monuments serve as 
densification stations for control of county section corners. 
 
Vertical positions established along level lines are determined from National Geodetic Survey bench marks.  
Horizontal positions established on densification stations are determined from the Wisconsin High Accuracy 
Reference Network (HARN). 
 
The purpose of this work is to establish North American Datum of 1988 (NAD 88) elevations on newly 
established bench marks and all HARN and primary base network stations through the use of conventional 
leveling. 
 
Proposed Activities/Tasks: 
• The CONSULTANT is not required to set bench marks, write recovery notes, nor write bench mark 

descriptions.  The CONSULTANT is responsible for reading and/or rectifying the provided description 
of the bench mark prior to the first day that bench mark is leveled to, and for providing a field annotated 
copy of the description to DEPARTMENT with the leveling observation data indicating either (1) the 
description accurately and completely reflects the conditions at the bench mark, or (2) the description 
needs revision.  If revision is recommended, the recommended changes shall be annotated on the 
printed description. 

• Locate and remove ground (if applicable) in order to recover station. 
• Notify and coordinate accessibility to station(s) with airport manager or duly appointed representative 

prior to entering airport facilities (i.e. any area within the airport property boundaries.) 
• Notify and coordinate accessibility to station(s) with railroad companies prior to entering railroad 

corridors. 
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BUREAUOF HIGHWAY DEVELOPMENT – BHD (cont.) 
 
• Inform local, county and state law enforcement when surveying stations on highway or road 

right-of-way. 
• Abide by all Wisconsin rules, regulation, and laws when performing survey tasks in the field. 
• Perform the data acquisition, analysis, and submittal of geodetic leveling to Second Order, 

Class I standards and specifications as describe in the following: 
�� "Standards and Specifications for Geodetic Control Networks," September 1984, Federal 

Geodetic Control Committee (FGCC), Reprinted 1993. 
�� "Geodetic Leveling," NOAA Manual NOS NGS3, NOAA, National Geodetic Survey, 

August 1981. 
�� "Interim FGCS Specifications and Procedures to Incorporate Electronic Digital/Bar-Code 

Leveling Systems," FGCS (Ver. 4.0 7/15/94). 
�� "VFPROC--Vertical Control Field Data Processing System," NOAA, C&GS, National 

Geodetic Survey, Version 3.00, December 1992. 
�� "Input Formats and Specifications for the National Geodetic Survey Data Base," Volume 

II, Vertical Control Data, Federal Geodetic Data Committee, September 1994, Reprinted 
November 1998. 

�� "Input Formats and Specifications of the National Geodetic Survey Data Base," Volume I, 
Horizontal Control Data, Federal Geodetic Data Committee, September 1994, Revised 
and Reprinted November 1998. 

 
WisDOT is using an RFP process for this project solicitation. Please follow the directions in the 
RFP and NOT the department’s monthly NOI process. See http://www.dot.state.wi.us/dbm/bfs/dtidgeodeticlev02.html
 
Contact Paul J. Hartzheim at 608.267.2462 for more information. 
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TRANSPORTATION DISTRICTS 1-8 
 
Scope of Service Narrative: 
Full Service Design Engineering Master Contracts 
 
The department is soliciting for full service design engineering master contracts and invites 
consultant firms on WisDOT’s roster of eligible engineering consultants to participate.  All eight 
transportation districts will have at least one contract in this solicitation.  Full service design master 
contracts may include any of the scope of services normally included in a design engineering 
contract.  Work orders may be issued to perform full scope design engineering services on a project 
or a part of the project. 
 
Firms desiring to respond to this solicitation will complete and return a Consultant Solicitation Full 
Service Design Engineering Master Contract Notice of Interest Questionnaire.  Details are on a 
special WisDOT Internet Web page at this URL: 
http://www.dot.state.wi.us/dbm/bfs/fsdesmstrmar02.html. 
 
The department will not hold statewide interviews for full service design contracts this year.  Unlike 
prior years, individual district offices will arrange their own interviews and will coordinate scheduling 
with the other districts.  Each district office will notify consultants if they are being invited for an 
interview. 
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